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Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE BIGHWAY IN SACRAMENTO
COUNTY AT NATOMA OVERHEAD.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared
in this addendum are an essential part of the contract.

Bids for this work will be opened on Wednesday, September 24, 2014.

This addendum is being issued to revise the project plans, the Notice to Bidders and Special Provisions, and the
Bid book.

Project plan sheet 54 is replaced and attached for substitution for the like-numbered sheet.
Project plan sheet 103A is added and attached for addition to the project plans.

In the Notice fo Bidders and Special Provisions, in the "STANDARD PLANS LIST," the following Standard Plans
are added as follows:

"T54 and T55."
In the Special Provisions, Section 12-4.05C, "Chart no. 3," is replaced as attached.
In the Bid book, pages 5 and 6 are replaced as attached.

The Information Handout is replaced as attached.

“Provide a safe, sustainable, integrated and efficient fransportation system
to enhance California’s economy and livability”
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Project ID 0314000020
ACNH-P050({135)

To Bid book holders:

Inquiries or questicns in regard to this addendum must be communicated as a bidder inquiry and must be made
as noted in the Nofice to Bidders section of the Notice fo Bidders and Special Provisions.

Submit the Bid book as described in the Electronic Bidding Guide at the Bidders' Exchange website.
http://www.dot.ca.gov/hg/esc/oelelectronic_bidding/electronic_bidding.htmi
Inform subcontractors and suppliers as necessary.

This addendum, EBS addendum file, and attachments are available for the Contractors' download on the Web
site:

http://www.dot.ca.gov/hg/escl/oe/project_ads_addenda/03/03-4F0704

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements
of this letter before submitting your bid.

Sincerely,

@m-«g«f 5beigl

AMARJEET BENIPAL
District Director

Attachments

“Provide a safe, sustainable, integrated and efficient transportation system
to enhance California’s economy and livabifity”



Repiace "Reserved” in section 12-4.05C with:

Chart no. 3
Complete Expressway Closure Hours
County: Sac. Route/Direction: US 50 EB PM: 17.1

Closure limits: Folsom Blvd- NB or SB

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|C|C|C '
Thu
Fri (C|C|C|C

Sat

Sun

Legend:
C | Expressway may be closed completely

No complete Expressway closure is allowed

REMARKS:

1. This complete closure chart to be used at Folsom Bivd one direction at a time using RSP-
T12, only during bridge falsework installing, removing or lowering operations.

2. When implementing RSP-T12, deploy flaggers to control all legs of intersections and place
traffic signals on flashing red operation.

3. When SB Folsom Blvd is closed to public traffic, EB off ramp shall be closed.

4. When NB Folsom Bivd is closed to public traffic, WB off ramp shall be closed.

5. When a ramp is closed, pubiic traffic shall be detoured to the preceding or next ramp as
directed by the Engineer.

CONTRACT NO. 03-4F0704
REPLACED PER ADDENDUM NO. 2 DATED SEPTEMBER 19, 2014




BID ITEM LIST

03-4F0704
ltem | ltem ltem Description Unit of Estimated [ Unit Price ltem Total
No. | Code Measure IQuantity
41 150608 | REMOVE CHAIN LINK FENCE LF 50
42 150661 | REMOVE GUARDRAIL LF 230
43 150668 | REMOVE FLARED END SECTION EA 2
44 027788 | REMOVE THERMOPLASTIC TRAFFIC LF 8,650 =
STRIPE (WATER BLASTING)
45 027790 | REMOVE THERMOPLASTIC PAVEMENT SQFT 380
MARKING (WATER BLASTING)
46 150742 | REMOVE ROADSIDE SIGN EA 19
47 150808 | REMOVE CULVERT (EA) EA 1
48 150814 | REMOVE DOWNDRAIN (EA) EA 2
49 150820 | REMOVE INLET EA 2
50 150857 | REMOVE ASPHALT CONCRETE SQFT 21,270
SURFACING
51 152320 | RESET ROADSIDE SIGN EA 1
52 027791 | ADJUST OVERHEAD CONTACT SYSTEM: | LS
LINE FOR RT (RAILROAD WORK) LUMP SUM | LUMP SUM
53 153103 | COLD PLANE ASPHALT CONCRETE SQYD 9,540
PAVEMENT
54 153226 | REFINISH BRIDGE DECK SQFT 547
55 153240 | REMOVE CONCRETE (CURB, GUTTER, cYy 11
AND SIDEWALK) (CY)
56 157560 | BRIDGE REMOVAL (PORTION) Ls
LUMP SUM | LUMP SUM
57 190101 | ROADWAY EXCAVATION cYy 4,510
58 190185 | SHOULDER BACKING TON 53
59 192003 | STRUCTURE EXCAVATION (BRIDGE) 0 4 708
(F)
60 193003 | STRUCTURE BACKFILL (BRIDGE) Cy 505
(F)
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BID ITEM LIST

03-4F0704

ltem | ltem ltem Description Unit of Estimated Unit Price Item Total
No. |Code Measure | Quantity
61 | 198010 |IMPORTED BORROW (CY) cY 19,600
62 |202006 |SOIL AMENDMENT cY 33
63 202038 |PACKET FERTILIZER EA 160
64 | 204035 | PLANT (GROUP A) EA 65 SESS
65 |204036 |PLANT (GROUPB) EA 51
66 |204038 | PLANT (GROUP U) EA |12
67 |204099 |PLANT ESTABLISHMENT WORK LS

LUMP SUM | LUMP SUM
68 [205035 |WOOD MULCH cY 110
69 |[208005 |EDGING LF 380
70 [206400 | CHECK AND TEST EXISTING IRRIGATION |LS

FACILITIES LUMP SUM | LUMP SUM

71 206560 | CONTROL AND NEUTRAL CONDUCTORS |LS

LUMP SUM | LUMP SUM
72 | 206562 | 1" REMOTE CONTROL VALVE EA 2
73 |206564 |1 1/2" REMOTE CONTROL VALVE EA 1
74 | 208445 | TREE WELL SPRINKLER ASSEMBLY EA 68
75 208448 | RISER SPRINKLER ASSEMBLY EA 94
76 | 208575 |2" GATE VALVE EA 2
77 |208595 [1" PLASTIC PIPE (SCHEDULE 40) LF 1,130
(F) (SUPPLY LINE)
78 |208596 |1 1/4" PLASTIC PIPE (SCHEDULE 40) LF 185
(F) (SUPPLY LINE)
79 | 208597 |1 1/2" PLASTIC PIPE (SCHEDULE 40) LF 40
(F) (SUPPLY LINE)
80 |208598 | 2" PLASTIC PIPE (SCHEDULE 40) LF 75
iF) {SUPPLY LINE)
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